
Government of India 
Ministry of Electronics & Information Technology(MeitY) 

 UNIQUE IDENTIFICATION AUTHORITY OF INDIA  
Finance & Accounts Division 

 

 

Page 1 of 3 
 

File Number :  G-14012/05/2017-UIDAI/Accts        Date: 18.08.2017 
Reference : Tender No.  G-14012/05/2017-UIDAI/Accts dated 04.08.2017 
 

Corrigendum 1 to Tender No. G-14012/05/2017-UIDAI/Accts dated 04.08.2017 
 

S. 

No. 

Clause 

No. 

RFP Page 

No. 

Clause as per RFP Modified Clause 

1 Checklist 

3 

10 Additional point TECH-4 Brief profile of members of initial team 

proposed for execution of contract 

2 Section 

III 

Clause 

2.3(a) 

 

55 The Bidder shall begin carrying out the 

Services within 30 days from the signing of 

the contract between the UIDAI and the 

Bidder which would be considered as start 

of commencement of services.  

 

The Bidder shall begin carrying out the Services within 

30 days from the signing of the contract between the 

UIDAI and the Bidder which would be considered as 

start of commencement of services. Manager and at 

least 50% of the manpower (excluding manager) shall 

be deployed within 30 days. Within 45 days, all 

manpower shall be deployed at all locations.  

3 Section V  

Clause 3.1 

(a) 

98 Additional Point Daily accounting and reconciliation of receipts and 

payments with Public Financial Management System 

(PFMS)   
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S. 

No. 

Clause 

No. 

RFP Page 

No. 

Clause as per RFP Modified Clause 

4 Section V 

Clause 7 

(D) 

104 Rs 4,000 per day per resource will be levied 

for any absence or non availability of 

resource committed in the Quarterly 

Deployment Plan beyond days mentioned in 

Clause 8 below.  

Additional Rs 2,000 per day will be levied 

for any absence beyond days mentioned in 

Clause 8 below or non availability of Project 

Manager. UIDAI may consider termination 

of contract in case Project Manager is not 

available within 30 days.  

(i) Rs 4,000 per day per resource will be levied 

for any absence or non availability of 

resource committed in the Quarterly 

Deployment Plan beyond days mentioned in 

Clause 8 below.  

(ii) Additional Rs 2,000 per day will be levied 

for any absence beyond days mentioned in 

Clause 8 below or non availability of Project 

Manager. UIDAI may consider termination 

of contract in case Project Manager is not 

available within 30 days. 

(iii) For any delay in commencement of services 

as mentioned in Section III, Clause 2.3(a), 

non available resource wise penalty will be 

applicable as mentioned in point (i) and 

point (ii) till joining of the resource 
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S. 

No. 

Clause 

No. 

RFP Page 

No. 

Clause as per RFP Modified Clause 

5 Section V 

Clause 7 

(F) 

104 Non-resolution of any issue in IT enabled 

automated system (this SLA shall operate 

after successful completion of three months’ 

pilot phase operation of IT enabled 

automated system of accounting  

a) Within next working day of reporting of 

the issue – No penalty  

b) For each day of delay – Rs. 2000 per day  

 

Non-resolution of any issue in IT enabled automated 

system (this SLA shall operate after successful 

completion of three months’ pilot phase operation of IT 

enabled automated system of accounting  

a) Within two working day of reporting of the issue – 

No penalty  

b) For each day of delay after two working days– Rs. 

1000 per day  

 

 

The other terms and conditions of the bid document will remain the same 

 

 

 

-sd- 

ADG (Accounts) 


